
Estimate leaving Linoleum down

Construction Estimate 

File Name: Estimate1

Qty Craft Hours Unit Material Labor Equipment Total
__________________________________________________________________________

Ceramic floor tile, 1/4  thick
Standard 

80 T4 16.8 SF 26.4 280.8 0 $307.20
Remove loose Linoleum and repair

2 BL hours SY 0 30 0 $30.00

Remove floor trim and reinstall, back cut door jams and door trim
4 -- 3 -- 0 45 0 $45.00

__________________________________________________________________________

Total Manhours, Material, Labor, and Equipment:
21.7 101.6 382 0 $382.20

Subtotal: $382.20

Estimate Total: $382.20

Does not include cost of tile and grout


